No. 2018 Registered No. N. E. 930.

TRIPURA GAZETTE

Published by Authority

EXTRAORDINARY ISSUE

Agartala, Thursday, September 26, 2019 A. D., Asvina 4, 1941 S. E.

PART--II-- Advertisements, Notices

GOVERNMENT OF TRIPURA
O/o THE EXECUTIVE ENGINEER
DWS DIVISION, KAMALPUR
DHALAI TRIPURA

PRESS NOTICE INVITING TENDER NO.: 04/EE/DWS/KMP/2019-20 DT: 06-09-2019

Memo No. F.7(4)/EE/DWS-DIVN/KMP/2089-2132 Dated, Kamalpur, the 6th September, 2019.

Separate sealed tenders are invited on behalf of the "Governor of Tripura" from enlisted Contractor's/ Firms of Tripura PWD / TTAADC in appropriate class and from the contractors registered in the appropriate class of MES, Railways, CPWD and other state PWD and firms in FORM No. 7 (seven) for the following works up to ***26/09/2019 at 3.00 pm*** *:-*

Sl No.	*Name of Work*	*Estimate Cost*	*Earnest Money*	*Time for Completion*
1.	Water supply scheme under NRDWP/Sinking of 2(two) nos small bore (150 mm x 100 mm) tube well at different locations of Durga Choumuhani RD Block by manual means & equipments provided by the contractor in/c installation of pump sets, electrical panel board to be installed in MS (18 SWG) KIOSK & commissioning of the tube well complete during the year 2019-20/ SH:- Sinking of 1 (One) no SBDTW scheme at Ramlaxman Para under DWS Sub-Division Kamalpur. **(DNIT NO. 09/EE/DWS/KMP/2019-20)**	Rs. 4,01,374/-	Rs. 4,014/-	06(six) Months
2.	Water supply scheme under NRDWP/Sinking of 2(two) nos small bore (150 mm x 100 mm) tube well at different locations of Durga Choumuhani RD Block by manual means & equipments provided by the contractor in/c installation of pump sets, electrical panel board to be installed in MS (18 SWG) KIOSK & commissioning of the tube well complete during the year 2019-20/ SH:- Sinking of 1 (One) no SBDTW scheme at Mantalal Para under DWS Sub-Division Kamalpur. **(DNIT NO. 10/EE/DWS/KMP/2019-20)**	Rs. 4,01,374/-	Rs. 4,014/-	06(six) Months
3.	Water supply scheme under NRDWP/Sinking of 4(four) nos small bore (150 mm x 100 mm) tube well at different locations of Salema RD Block by manual means & equipments provided by the contractor in/c installation of pump sets, electrical panel board to be installed in MS (18 SWG) KIOSK & commissioning of the tube well complete during the year 2019-20/ SH:- Sinking of 1 (One) no SBDTW scheme at Ramguna Para under DWS Sub-Division Salema. **(DNIT NO. 11/EE/DWS/KMP/2019-20)**	Rs. 4,01,374/-	Rs. 4,014/-	06(six) Months
4.	Water supply scheme under NRDWP/Sinking of 4(four) nos small bore (150 mm x 100 mm) tube well at different locations of Salema RD Block by manual means & equipments provided by the contractor in/c installation of pump sets, electrical panel board to be installed in MS (18 SWG) KIOSK & commissioning of the tube well complete during the year 2019-20/ SH:- Sinking of 1 (One) no SBDTW scheme at Kabitaj Tilla under DWS Sub-Division Salema. **(DNIT NO. 12/EE/DWS/KMP/2019-20)**	Rs. 4,01,374/-	Rs. 4,014/-	06(six) Months
5.	Water supply scheme under NRDWP/Sinking of 4(four) nos small bore (150 mm x 100 mm) tube well at different locations of Salema RD Block by manual means & equipments provided by the contractor in/c installation of pump sets, electrical panel board to be installed in MS (18 SWG) KIOSK & commissioning of the tube well complete during the year 2019-20/ SH:- Sinking of 1 (One) no SBDTW scheme at South Singinala under DWS Sub-Division Salema. **(DNIT NO. 13/EE/DWS/KMP/2019-20)**	Rs. 4,01,374/-	Rs. 4,014/-	06(six) Months